
ORDER FOR SUPPLIES OR SERVICES I PAGE 01 PAGES 

IMPORTANT: Mark all packages and papers with contract and/or order numbers. l 1 12 

1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO: 
EP-W-10-054 

08/25/2017 a. NAME OF CONSIGNEE 

3. ORDER NO. 14. REQUISITION/REFERENCE NO. 

0092 PR-OLEM-16-00297 
HPOD RRB 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 
SRRPOD us Environmental Protection Agency 
us Environmental Protection Agency USEPA Ronald Reagan Building (RRB) 

Superfund/RCRA Regional Procurement 1300 Pennsylvania Avenue NW 

Operations 
1200 Pennsylvania Ave, NW c. CITY I d. STATE I e. ZIP CODE 

Washington DC 20460 Washington de 20004 

7. TO: l(b )(4) I I. SHIP VIA 

a. NAME OF CONTRACTOR 
ABT ASSOCIATES INC. 

B. TYPE OF ORDER 

b. COMPANY NAME 0 a. PURCHASE ~ b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 
55 WHEELER ST Except lor billing instructions on the 

reverse, this delivery order is 
subject to instructions contained on 

this side only of this form and is 
Please furnish the following on the terms issued subject to the terms and 
and conditions specified on both sides of cond~ions of the above~umbered 

d. CITY I e. STATE I'· ZIP CODE 
this order and on the attached sheet, ~ contract. 

CAMBRIDGE MA 021381168 anv. includinQ deliverv as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule ORCR 
11 . BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.O.B. POINT 

0 a. SMALL IKJ b. OTHER THAN SMALL 0 c. DISADVANTAGED Od. WOMEN-O'NNED De. HUBZone 
Destination 

0 f. SERVICE-DISABLED D g. WOMEN-O'NNED SMALL BUSINESS (WOSB) 0 h. EDWOSB 
VETERAN-O'NNED ELIGIBLE UNDER THE WOSB PROGRAM 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 
ON OR BEFORE (Date) 

a. INSPECTION I b. ACCEPTANCE 
Destination Destination 

17. SCHEDULE (See reverse for Reject1ons) 

QUANTITY UNIT QUANTITY 
ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE AMOUNT ACCEPTED 

(a) (b) (C) (d) 

DUNS Number: 043397520 
IGF: :CL,CT: :IGF 
The purpose of this action is to initiate 
Task Order 92 State of the Practice: SMM in 
the Built Environment 
Technical & Program Support. The 
Continued ... 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 

a. NAME 

SEE BILLING 

INSTRUCTIONS b. STREET ADDRESS 
ON REVERSE (or P.O. Box) 

c. CITY 

Durham 

22. UNITED STATES OF 

AMERICA BY (Signature) 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

~ 

21. MAIL INVOICE TO: 

RTP Finance Center 

us Environmental Protection Agency 
RTF-Finance Center 

Mail Drop 0143-02 
109 TW Alexander Drive r STATE 

NC 

08/25/2017 

:-;. c .. / . ...P..._. 
I:U!CTROHIC 

'-.1"-t -1 SIOHATURE 

(e) (f) .... (g) 

. \. 

20. INVOICE NO. 17(h) 

OTAL 

(Cont. 

- jpages) 

$69,538.59 ~ 

17(i) 

GRAND 

TOTAL 

e. ZIP CODE 
$69,538.59 ~ 

27711 

23. NAME (Typed) 

Tiffaney Wilson 
TITlE: CONTRACTING/ORDERING OFFICER 

OPTIONAL FORM 3471Rev. 2120121 
PrHCribed by GSA/FAR 48 CFR: S3.213(f) 



ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE -CONTINUATION 

IMPORTANT: Mark all packaoes and papers with contract and/or order numbers. 

DATE OF ORDER I CONTRACT NO. 

08/25/2017 IEP-W-10-054 

ITEM NO. 

{a) 

0001 

0002 

SUPPLIES/SERVICES 

{b) 

contractor's staffing plan and cost 
estimate dated July 2, 2017 are hereby 
approved at an amount not to exceed 
$69,538.59. This action also fully funds 
Task Order 92 in the amount of $69,538.59 
for all of the work identified under this 
Task Order as non-severable work in 
accordance with 8.8 Limitation of 
Government's Obligation (EPA-B-32-103). The 
Contractor shall not exceed the funded 
amount or do so at their own risk. All 
other terms and conditions set forth under 
contract EP-W-10-054 shall remain in full 
force and effect. 
TOCOR: Rita Chow Max Expire Date: 02/28/2018 
Admin Office: 

SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 

Period of Performance: 08/25/2017 to 
02/28/2018 

Funding 

Accounting Info: 
16-17-B-31M-302DA2-2585- 1631MRP023-002 

BFY: 16 EFY: 17 Fund: B Budget Org: 
31M Program (~RC): 302DA2 Budget 
(BOC) : 2585 DCN - Line ID: 
1631MRP023-002 
Funding Flag: Complete 
Funded: $50,000.00 

Funding 

Accounting Info: 
17-18-B-31M-302DA2-2585-1631MRP023-003 

BFY: 17 EFY: 18 Fund: B Budget Org: 
31M Program (PRC) : 302DA2 Budget 
(BOC): 2585 DCN - Line ID: 
1631MRP023-003 
Funding Flag: Complete 
Funded: $19,538.59 
Continued ... 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPOOUCTION 

PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 

ORDERED 
{c) {d) 

> 

UNIT 

PRICE 
{e) 

IORDERNO. 

0092 

PAGE NO 

2 

AMOUNT 

(f) 

50,000.00 

19,538.59 

$69,538.59 

QUANTITY 

ACCEPTED 
(g) 

OPTIONAL FORM 348 (Rev. 412<l061 

Prnabed by GSA FAR {41!1 CFR) 5J.213(f) 



ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE- CONTINUATION 

IMPORTANT : Mark all packaQes and papers with contract and/or order numbers. 

DATE OF ORDER I~ONTRACT NO. 

08/25/2017 EP-W-10-054 

ITEM NO. SUPPLIES/SERVICES 

(a) (b) 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAl.. REPODUCTION 

PREVIOUS EDITION NOT USABLE 

QUANTITY 

ORDERED 
(c) 

L> 

PAGE NO 

3 

\ORDER NO. 

0092 

UNIT UNIT AMOUNT QUANTITY 
PRICE ACCEPTED 

(d) (e) (f) (g) 

$0.00 
OPTIONAL FORM 348 (Rev. oi/2000J 

Prescrbed by GSA FAR (411 CFR) 53.213(f) 



Task Order Statement of Work 
State of the Practice: SMM in the Built Environment 

Technical & Program Support 

Task Order Contracting Officer's 
Representative: 

Email: 
Address: 

Telephone: 

Alternate: 
Email: 
Address: 

Telephone: 

I. BACKGROUND 

Rita Chow 

Chow.Rita@epa.gov 
OLEM/ORCRIRCSD/IMRB 
Mail Code 5306P 
1200 Pennsylvania Ave. N.W. 
Washington, D.C. 20460 

(703) 308-6158 
(703) 308-8686 (FAX) 

Nicole Villamizar 
Villamizar.Nicole@epa.gov 
OLEM/ORCRIRCSD/IMRB 
Mail Code 5306P 
1200 Pennsylvania Ave. N.W. 
Washington, D.C. 20460 

(703) 308-6158 
(703) 308-8686 (FAX) 

The U.S. Environmental Protection Agency ("EPA" or "the Agency")'s Resource Conservation and 
Sustainability Division (RCSD) focuses on advancing Sustainable Materials Management (SMM). 
SMM refers to the use and reuse of materials in the most productive and sustainable way across their 
entire life cycle, an approach that has the potential to conserve resources, reduce waste, address climate 
change, and minimize the environmental impacts of the materials we use. 

Industrial non-hazardous secondary materials (secondary materials) are any materials that are not the 
primary products from manufacturing and other industrial sectors. These materials can include scrap 
and residuals from production processes and products that have been recovered at the end of their useful 
life. Some common examples include: coal combustion residuals generated by steam electric utilities; 
iron and steel slag from metal production, mining wastes, and construction and demolition (C&D) 
materials. Beneficial use involves the substitution of these materials, either as they are or following 
additional processing, for some or all of the raw materials in a natural or commercial product in a way 
that: provides a functional benefit; meets product specifications; and does not pose concerns to human 
health or the environment. Previously wasted materials that would otherwise be disposed may be 
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beneficially used and recycled. In this way, beneficial use and recycling gives materials a "second life", 
and what once was thought of as a costly burden for disposal can actually become a valuable resource 
for the production of other commodities. 

Secondary materials can often be used as substitutes for virgin materials because they have many of the 
same chemical and physical properties as the materials they replace. Examples of beneficial use 
applications include: 

• Coal flv ash as a replacement for portland cement in concrete 
• Flue gas desulfurization gvpsum as a substitute for mined gvpsum in wallboard 
• Spent foundry sands in soil-related applications. such as manuf~tctured soil and road subbase 

In addition, other secondary materials may be used in the construction of roads, bridges, buildings, and 
other infrastructure as structural fill, road embankments, flowable fill, and as aggregate in pavements 
and concrete. 

Some of the potential benefits associated with the use of secondary materials include preservation of 
natural resources, reduced air and water pollution from extraction activities, reduced greenhouse gas 
emissions, reduced costs, and avoided use of landfill space. 

The Agency supports the beneficial use of secondary materials when conducted in an environmentally 
acceptable manner, and has developed a number of tools and assessments to support state regulators and 
beneficial users with their beneficial use evaluations. 

For more information, please see: EPA's sustainable management of industrial secondarv materials: as 
well as the Agency's efforts to advance the sustainable management ofC&D materials. Advancing 
SMM in the Built Environment also is one ofthree strategic priority areas in EPA's 2017-2022 
Sustainable Materials Manauement Strategic Plan. 

II. PURPOSE & OBJECTIVES 

The purpose of this task order is to compile and summarize publically available information on the 
current state of sustainable materials management (SMM) practices in the Built Environment (roads, 
buildings, and other infrastructure) in the United States, and, separately, develop a summary of primary 
barriers and potential opportunities for collaborative stakeholder engagement (including EPA) from the 
perspective of the stakeholders interviewed. Due to the limitations of the Paperwork Reduction Act, the 
stakeholders interviewed must be limited to less than nine in total (e.g., federal agency representatives, 
state regulators, private sector organizations, etc). 

EPA will use the "State of the Practice" summary as well as the interview results to build SMM program 
staff knowledge regarding existing efforts underway, identify current barriers and opportunities and key 
stakeholder contacts, and strategically plan, design, and frame the discussions for the future built 
environment stakeholder forum(s) that will be hosted by the EPA, in possible collaboration with other 
stakeholders, in FY17. 
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The final deliverables are (1) a "State ofthe Practice" summary report that focuses on advancing SMM 
practices in the Built Environment within the United States (but can be expanded to include international 
efforts to a limited extent if needed); and (2) a summary ofkey barriers, opportunities, and possibilities 
for future engagement by the EPA, as well as other key stakeholders, to address those barriers. 

The "State of the Practice: SMM in the Built Environment" report should include: 
• Existing federal programs and initiatives; and, to a lesser degree, prominent state programs and 

initiatives that have successfully increased the sustainable use of materials in their states; 
• Existing national green building/road/infrastructure certification programs and rating systems; 
• Existing national green building/road/infrastructure codes and standards; 
• Existing Programs, initiatives, codes, or standards related to sustainable construction practices 

supporting resiliency to natural disasters and sever weather-related events; and 
• Possibly 1-2 additional areas of focus, to be determined in consultation with the contractor and 

via technical direction by the EPA. 

The "Opportunities for Future Engagement" memorandum to the Agency should include chapters 
summarizing and analyzing the primary barriers and opportunities for increasing the sustainable use of 
materials in the built environment based on the literature review, as well as up to 9 total interviews with 
representatives from key stakeholder groups identified from the review above. Interviewee groups 
should include: 

• Federal employees implementing programs and initiatives related to advancing SMM in the built 
environment; 

• State regulators/DOT professionals implementing related programs and/or initiatives; 
• Private sector employees/leaders implementing or overseeing implementation of green building 

rating systems, codes, or standards; and 
• · Possibly 1-2 other stakeholder groups to be determined via technical direction by the EPA, in 

consultation with the Contractor. 

III. SCOPE OF WORK 

Consistent with the purpose and objectives, the scope of this Task Order involves: 

• Conducting a comprehensive literature review of relevant published materials (research reports, 
web sites, etc.) focusing on the sustainable use of materials in the built environment (either 
stand-alone or as a component of more comprehensive, multi-media efforts involving energy, 
water, indoor air, etc); and summarizing the results in a "State of the Practice: SMM in the Built 
Environment" Report. 

• Identifying a list of potential stakeholders to interview (up to nine key stakeholders in each of the 
following groups) regarding the current state of the practice, barriers and opportunities, and 
potential role (from the interviewee's perspective) that the EPA as well as other key stakeholders 
could play in addressing those barriers and opportunities, and summarizing the results in a 
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memorandum to the Agency. This task also involves contacting the stakeholders, conducting the 
interviews, and summarizing the results in a memorandum to the Agency. 

The Contractor shall conduct the following Tasks to accomplish the objectives of this Scope of Work. 

IV. SCHEDULE OF TASKS 

TASK 1: STATE OF THE PRACTICE: SMM IN THE BUILT ENVIRONMENT 
SUMMARY REPORT 
(Task 1 Program Support of Contract-level SOW) 

Under this task, the Contractor shall conduct a literature review to identify and summarize relevant 
SMM practices in the Built Environment from a wide variety of public and private sources, including 
{but not limited to) published literature as well as relevant web sites. The scope of the review should 
include: 

• Federal Programs and Policies, such as the U.S. Environmental Protection Agency's Federal 
Green Challenge; Federal Highway Administration's Sustainable Highway Initiative and INVEST 
tool; Department of Energy's High Performance Buildings; and General Services Administration's 
Greening Federal Buildings. 

• State Policies or Programs, such as the Texas Department ofTransportation, Oregon Department 
ofTransportation, New York City's Office of Recovery and Resiliency. 

• Certification Programs and Rating Systems, such as the U.S. Green Building Council's 
Leadership in Environmental Energy and Design; the National Association of Home Builders Green 
Homes rating system; the Green Building Initiative's Green Globes rating system, the University of 
Washington's Green Roads Program; and the Institute for Sustainable Infrastructure's ENVISION 
Rating system for infrastructure projects. 

• Codes and other Standards related to Green Buildings and Infrastructure, such as International 
Code Council, International Green Construction Code, American Society of Heating, Refrigerating, 
and Air Conditioning Engineers (ASHRAE), American Society for Testing and Materials 
International (ASTM), American National Standards Institute (ANSI), American Association of 
State Highway and Transportation Officials (AASHTO), and American Public Works Association 
(APWA). 

• Climate Adaptation Construction Practices, such as United Nations Environment Programme's 

Sustainable Buildings and Climate Initiative. 
• Potentially 1-2 additional topics to be determined via technical direction by the EPA TOCOR 

The "State of the Practice" Summary report shall include sections, such as an executive summary; 
introduction (which covers the objectives of the report, research approach taken in the report, and 
describes the organization of the report); results of the literature review organized in a way that best 
presents the information found in each of the topic areas (for example the information found for each 
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topic area may be organized by the type of structure ((e.g., buildings, roads, and other infrastructure)); 
one to two example cases of sustainable uses of materials in the built environment; and conclusions. 

Deliverables for Task 1 
The Contractor shall provide the EPA with a "State of the Practice Report" in MS Word and Adobe 
Acrobat PDF electronic formats. 

Deliverable Due Date 
Outline/high-level summary of TBD through a TD from the EPA 
programs, initiatives, rating systems, 
standards, and codes to be included in 
final state of the practice report 
Initial draft state of the practice report TBD through a TD from the EPA 
Final draft state of the practice report Within three (3) weeks of receiving final comments from 

the EPA. 

TASK2: OPPORTUNITIES FOR FUTURE ENGAGEMENT MEMORANDUM 
(Task 1 Program Support of Contract-level SOW) 

Using the "State of the Practice" Summary report prepared in Task 1, the contractor shall identify a 
recommended set ofkey stakeholders to interview, in consultation with the EPA, to further explore 
opportunities for future collaborative engagement by stakeholders (including'the EPA) to address these 
barriers and opportunities. The recommended set of key stakeholders should include no more than nine 
entities/organizations for each stakeholder group. From this recommended set, the contractor will work 
with EPA to identify nine key stakeholders to interview. The Contractor shall prepare draft and final 
interview questions that explore (at a minimum) the key barriers and opportunities for increasing the 
beneficial use and recycling of secondary materials in the built environment, including the potential role 
the EPA could play in supporting beneficial use and recycling. Additional topics to be addressed in the 
interviews will be determined via technical direction by the EPA TO COR. The contractor shall conduct 
the interviews with the nine identified key stakeholders and summarize the results of the interviews in a 
Memorandum to the Agency. 

Deliverables for Task 2 
The Contractor shall submit, draft and final list of stakeholders to interview; as well as a draft and final 
set of interview questions. The Contractor also shall submit an outline of the Memorandum, initial and 
final drafts of the memorandum. 

Deliverable Due Date 
First Draft of Recommended TBD through a TD from the EPA W AM 
Stakeholders to Interview 
Final Draft of Recommended Two (2) weeks after receiving final comments on the first 
Stakeholders to Interview draft from the EPA 
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·Initial Draft of Topics and Questions to Two (2) weeks after receiving final comments on the 
include in interviews second draft from the EPA TOCOR 

Final Topics and Questions to include in Two (2) weeks after receiving final comments on the 
interviews second draft from the EPA TO COR 

Outline of Memorandum TBD through a TD from the EPA TOCOR 
Initial Draft of Memorandum Two (2) weeks after receiving final comments on the first 

draft from the EPA TOCOR 
Final Draft ofMemorandum Two (2) weeks after receiving final comments on the 

second draft from the EPA TO COR 

V. SUMMARY OF SCHEDULE OF DELIVERABLES 

State of the Practice: SMM in the Built Environment & Opportunities for Future Engagement 
Deliverable Due Date 

Taskl: State of the Practice: SMM .in the .Built Environment Summary Report 

Outline/high-level summary of programs, initiatives, rating TBD through a TD from the 
systems, standards, and codes to be included in final state of the EPA 
practice report 
Initial draft state of the practice report TBD through a TD from the 

EPA 

Final draft state of the practice report Within three (3) weeks of 
receiving final comments from 
the EPA. 

Task 2: Opportunities for Future Engagement Memorandum 

First Draft of Recommended Stakeholders to Interview TBD through a TD from the 
EPAWAM 

Final Draft of Recommended Stakeholders to Interview Two (2) weeks after receiving 
final comments on the first draft 
from the EPA 

Initial Draft of Topics and questions to include in interviews Two (2) weeks after receiving 
final comments on the second 
draft from the EPA TO COR 
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State of the Practice: SMM in the Built Environment & Opportunities for Future Engagement 
Deliverable Due Date 

Final Topics and Questions to include in interviews Two (2) weeks after receiving 
final comments on the second 
draft from the EPA TOCOR 

Outline of Memorandum TBD through a TD from the 
EPA TOCOR 

Initial Draft of Memorandum Two (2) weeks after receiving 
final comments on the first draft 
from the EPA TOCOR 

Final Draft of Memorandum Two (2) weeks after receiving 
final comments on the second 
draft from the EPA TOCOR 

VI. OTHER CONTRACTOR REQUIREMENTS 
The following terms and conditions are requirements of this task order: 

TECHNICAL DIRECTION 

In accordance with EPAAR 1552.237-71-Technical Direction, the Task Order Contracting Officer's 
Representative (TOCOR) will provide Technical Direction during performance of this task order. 
Technical direction includes: 
(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements; fills in 

details; completes the general description of work; shifts emphasis among work areas or tasks; 
and 

(2) Evaluation and acceptance of reports or other deliverables. 

Technical Direction must be within the scope of the contract-level SOW. The TOCOR does not have 
the authority to issue Technical Direction which: 
(1) Requires additional work outside the scope of the contract or task order; 
(2) Constitutes a change as defined in the "Changes" clause; 
(3) Causes an increase or decrease in the estimated cost of the contract or task order; 
(4) Alters the period of performance of the contract or task order; or 
(5) Changes any of the other express terms or conditions of the contract or task order. 

Technical Direction will be issued in writing by the TOCOR, or confirmed by the TOCOR in writing 
within five (5) calendar days after oral issuance. 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11 . CONTRACT ID CODE I PAGE OF PAGES 

1 I n 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTNE DATE 4. REQUISITION/PURCHASE REO. NO. r· PROJECT NO. (If applicable) 

POOOOl See Block 16C 
6. 1SSUED BY CODE SRRPOD 

SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., •treot, county, State end ZIP Code) 

A 

A 
BT ASSOCIATES 
ttn: Samantha 

55 WHEELER ST 

INC. 
Rosenberg 

c AMBRIDGE MA 021381168 

CODE 043397520 FACILITY CODE 

7. ADMINISTERED BY (If other than Item 6) CODE I 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

1 OA. MODIFICATION OF CONTRACT/ORDER NO. 
X EP-W-10-054 

0092 
10B. DATED (SEE ITEM 13) 

08/25/2017 

11. THIS ITEM ONLY APPUES TO AMENDMENTS OF SOUCITATIONS 

0The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended. 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in tha solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 end 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbe.rs. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECENED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an o!!er already submitted, such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitat ion and this amendment and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPUES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropria~on date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of mod1ficabon and authority) 

X G.6 Identfication of Subcontractors 

E. IMPORTANT: Contractor [!]is not. 0 is required to sign this document and retum copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solidtationlcontract subject matter where feasible.) 

DUNS Number: 043397520 

IGF: : OT: : IGF 
The purpose of this modification is to add j<b)(4) I to Task Order 92 

under clause G. 6 Identification of Subcontractors Clause .j<bl(4) I was added 

to the list of subcontractors at the contract level modification 10. The subcontractor~ 
l<b)(4) I was approved under FAR 52.244-2 at time of award. All other 

terms and conditions remain unchanged. 

TOCOR: Rita Chow Max Expire Date: 02/28/2018 

LIST OF CHANGES: 
Reason for Modification : Other Administrative Action 

Total Amount for this Modification: $0.00 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 1 OA, as heretofore changed. remains unchanged and in full force and effect 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Mark Heare 

158. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540.01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 166. UNITED STATES OF AMERICA 
ll\..ECTRONIC 

IYJ~.~.t/,"'-"'au.__':':"=--::--=-::---:--S-1_0_NA_T_URE 
(Signature of Contrading omcer1 

16C. DATE SIGNED 

11/30/2017 

STANDARD FORM 30 (REV. 10-83) 

Prescribed by GSA 

FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-10-054/0092/POOOOl 

NAME OF OFFEROR OR CONTRACTOR 

ABT ASSOCIATES INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

New Total Amount for this Version: $0.00 
New Total Amount for this Award: $69,538.59 
Contracting Officer changed 

from Tiffaney Wilson 

to Mark Heare 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 08/25/2017 to 02/28/2018 

NSN 7540-01-152-8067 

QUANTITY ~NIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAl. FORM 336 (4-86) 

Sponsored by GSA 
FAR (48 CFR\53.110 
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G.6 IDENTIFICATION OF SUBCONTRACTORS (CO ADDED) 

The Contracting Officer has consented to the following subcontractors for Task Order 92, in 
accordance with the Section I clause, Subcontracts (FAR 52.244-2): 

Subcontractor 
(b )(4) 

Subcontract Value 
< (b)(4) 
' 

Subcontract Type 

T&M 

Firm Fixed Price 

Firm Fixed Price 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 1 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

P00002 See Block 16C 
6.1SSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE I 
SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
B. NAME AND ADDRESS OF CONTRACTOR (No., street, county, Stato and ZIP Code) 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

ABT ASSOCIATES INC. 
A ttn: l<b)(4) I 9B. DATED (SEE ITEM 11) 

55 WHEELER ST 
CAMBRIDGE MA 021381168 

1 OA. MODIFICATION OF CONTRACT/ORDER NO. 
X EP-W-10-054 

0092 
10B. DATED (SEE ITEM 13) 

CODE 043397520 FACILITY CODE 08/25/2017 

11. THIS ITEM ONLY APPUES TO AMENDMENTS OF SOUCITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items B and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNO\NLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment. and is received prior to the opening hour and date specified. 
12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPUES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriaUon date, etc:.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x B.3 Period of the Contract 
D. OTHER (Specify type of modification and authonty) 

E. IMPORTANT: Contractor Dis not: 00 is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, induding solidtationlcontract subject matter where feasible.) 

DUNS Number: 043397520 

IGF: :OT: :IGF 

TOCOR: Rita Chow Max Expire Date: 02/28/2018 
The purpose of this action is to 1) extend the period of performance and to 2) identify the 

TOCOR and Alternate TOCOR whom have already been identified in EAS as invoice approving 

officials. The period of performance for contract EP-W-10-054 is September 1, 2010 through 
February 28, 2018. The end of the period of performance for this Task Order has been 

extended at no cost to the Government from February 28, 2018 to August 31, 2018. The total 

Task Order period of performance shall not extend past 365 days beyond the end of the 
period of performance of contract EP-W-10-054. The extension for this Task Order is needed 

in order to complete work assigned under this Task Order. This modification also identifies 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign} 

NSN 754~1-152-8070 

Previous edition unusable 

15C. DATE SIGNED 

Mark Heare 

168. UNITED STATES OF AMERICA 
CLECTRONIC 

;1VJ~~a~~-------6_I_O_N_AT_URE 
(Signature of Q:>ntracting Otricer1 

16C. DATE SIGNED 

01/23/2018 

STANDARD FORM 30 (REV. 10-83) 

Prescribed by GSA 

FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-10-054/0092/P00002 

NAME OF OFFEROR OR CONTRACTOR 

ABT ASSOCIATES INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Rita Chow as the Task Order Contracting Officer's 
Representative and Nicole _Villamizar as the 
Alternate Task Order Contracting Officer's 
Representative for invoice paying purposes. All 
other terms and conditions remain in full force 
and effect. 

LIST OF CHANGES: 
Reason for Modification : Other Administrative 
Action 
Period Of Performance End Date changed from 
28-FEB-18 to 31-AUG-18 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop Dl43-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 08/25/2017 to 08/31/2018 

NSN 7540-01-152·8067 

QUANTI1Y juNIT 

(C) ( D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFRl53.110 
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